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EXISTING PLAYGROUND

TO BE REMOVED, STORED AND

RELOCATED

REMOVE PORTION OF

EXISTING ASPHALT

AS REQUIRED FOR

PROPOSED BUILDING.

REMOVE AND REPLACE PORTION

OF EXISTING SIDEWALK AS

REQUIRED FOR TRANSITION TO

PROPOSED BUILDING PAD.

EXISTING TRAILER TO

BE RELOCATED. SEE

SITE PLAN, SHEET C200

FOR NEW LOCATION

REMOVE PORTION OF

EXISTING SIDEWALK

AS REQUIRED FOR BUILDING

ADDITION

SAW CUT &

REMOVE EXISTING ASPHALT

FOR NEW ISLANDS.

REPAIR ASPHALT AS NEEDED.

REMOVE EXISTING ASPHALT

FOR NEW ISLANDS.

REPAIR ASPHALT AS NEEDED.

PORTIONS OF EXISTING

PLAYGROUND TO BE USED AS

CONSTRUCTION

STAGING/LAYDOWN AREA. SEE

SHEET C200.

REMOVE EXISTING

CURB AND GUTTER

REMOVE AND REPLACE

EXISTING SIDEWALK.

REMOVE AND REPLACE PORTION

OF EXISTING SIDEWALK AS

REQUIRED FOR SEWER

INSTALLATION.

REMOVE AND REPLACE GREASE TRAP

AND CLEANOUTS

TIE TO EXISTING

SIDEWALK

EXISTING DOORS THAT LEAD INTO

CONSTRUCTION AREA TO BE BOARDED

UP AND EXIT SIGNS COVERED UNTIL

CONSTRUCTION COMPLETED.

CONTRACTOR TO REMOVE WALL AS

NECESSARY TO PROVIDE FOR

CONSTRUCTION ENTRANCE. WALL TO BE

REPAIRED AFTER CONSTRUCTION.

COORDINATE WITH SAMET CONSTRUCTION.

SEE SHEET C100-101.

EXISTING TREE

TO REMAIN

T

P

T
P

TREE PROTECTION

FENCING

POWER TO EXISTING MOBILE

CLASSROOM TO BE RELOCATED FOR

CLASSROOM RELOCATION.

(BY CMS)

X

X

X

X

X

X

X

X

X

X

X

X

SECTION OF PIPE TO BE

REMOVED AND RE-ROUTED.

SEE SHEET C200

CONTRACTOR TO VERIFY INVERTS

PRIOR TO THE BEGINNING OF

CONSTRUCTION

REMOVE, STORE, AND REINSTALL

BASKETBALL GOALS

(SEE SHEET C300 FOR LOCATIONS)

EXISTING TRAILER FOOTINGS

TO BE DEMOLISHED

(BY CMS)

EXISTING TRAILER TO BE RELOCATED BY

CMS DURING SUMMER. POND

CONSTRUCTION TO FOLLOW RELOCATION

REMOVE AND AND REPLACE

EXISTING GRAVEL AS REQUIRED

FOR INSTALLATION OF UGT.

EXISTING FOOTINGS WITHIN

PLAYGROUND TO BE REMOVED

AFTER THE REMOVAL OF

PLAYGROUND EQUIPMENT.

TP

T

P

T

P

T

P

T

P

T
P

T

P

T

P

T

P

T

P

T

P

T

P

T

P

T

P

T

P

TREE PROTECTION

FENCING

TREE PROTECTION

FENCING

T

P

T

P

T

P

T

P

T

P

T

P

T

P

TREE PROTECTION

FENCING

TREE PROTECTION

FENCING

CLEARING LIMITS

XREMOVE EXISTING

TREE

EXISTING ASPHALT

SIDEWALK TO REMAIN

(5) PICNIC TABLES IN THIS AREA TO BE

REMOVED, STORED AND RELOCATED.

RELOCATED LOCATIONS TO BE

DETERMINED BY CMS.

CONTRACTOR TO REPAIR/REPLACE DAMAGED

CURB AND GUTTER AND SIDEWALK AFTER

CONSTRUCTION. MATCH EXISTING

CONDITIONS. COORDINATE WITH SAMET

CONSTRUCTION.

CONTRACTOR TO REMOVE/REPLACE

EXISTING SHRUBS AFTER CONSTRUCTION.

CONTRACTOR TO ALSO LIMB TREES TO

PROVIDE ACCESS.

SEE ARBORIST NOTES ON SHEET L100

REMOVE AND AND REPLACE

EXISTING ASPHALT/CONCRETE

AS REQUIRED FOR INSTALLATION

OF UGP.

SHARON ELEMENTARY
SCHOOL ADDITION
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Charlotte, NC 28211

February 19, 2020

1111 Metropolitan Avenue, Suite 333

Charlotte, NC  28204
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610 E. Morehead Street, Suite 250
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1 11-06-19 50% DD SUBMITTAL
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SCALE 1"=40'

80'40'

SITE DEMOLITION
PLAN

C000

DEMOLITION LEGEND

REMOVE

X

REMOVE

NOTE:

SAMET CONSTRUCTION TO PERFORM A TAYLOR WISEMAN

UNDERGROUND GPR SURVEY AROUND THE NEW BUILDING

AREAS. SUBSURFACE CONDITIONS TO BE COORDINATED

AND INCLUDED IN DEMOLITION SCOPE.

1. CONTRACTOR IS RESPONSIBLE FOR THE COORDINATION AND

SEQUENCING OF DEMOLITION AS DESCRIBED BY THESE DOCUMENTS

AND SPECIFICATIONS. CONTRACTOR IS TO OBTAIN ALL PERMITS.

2. CONTRACTOR IS RESPONSIBLE FOR COORDINATION OF DEMOLITION OR

RELOCATION WITH APPLICABLE UTILITY COMPANIES, IE, GAS, CABLE,

POWER, TELEPHONE, WATER, SEWER, ETC.

3. CONTRACTOR IS RESPONSIBLE TO IMMEDIATELY FIX ANY ACTIVE

UTILITIES DAMAGED DURING CONSTRUCTION AT CONTRACTOR'S

EXPENSE.

4. ALL MATERIAL GENERATED BY THE DEMOLITION WILL BE HAULED FROM

THE SITE AND DISPOSED OF PER LOCAL ORDINANCES.

5. SAW-CUT CONCRETE AND ASPHALT PAVEMENT, SIDEWALK OR CURB AND

GUTTER BEFORE EXCAVATION WHERE CONSTRUCTION PLANS SHOW

TIE-INS.

6. CONTRACTOR IS RESPONSIBLE FOR TRAFFIC CONTROL DURING

CONSTRUCTION PER NCDOT STANDARD DRAWINGS AND

SPECIFICATIONS/ WORK AREA TRAFFIC CONTROL HANDBOOK

STANDARDS

7. DEMOLITION OF STORM DRAINAGE AND SANITARY SEWER SYSTEM(S) BY

CONTRACTOR SHALL  ALLOW FOR CONTINUOUS USE OF THE SYSTEM(S).

8. REPAIR OR REPLACE ANY ADJACENT CONCRETE CURBING AND/OR

SIDEWALK DAMAGED AS PART OF DEMOLITION PROCESS.

9. FOR THE REMOVAL OF ASBESTOS-CONTAINING MATERIALS AND THE

DEMOLITION OF BUILDINGS, FEDERAL AND/OR LOCAL REGULATIONS

REQUIRE THAT A THOROUGH INSPECTION BE CONDUCTED FOR

ASBESTOS-CONTAINING MATERIALS, PRIOR TO CONDUCTING A

RENOVATION OR DEMOLITION ACTIVITY. THE ASBESTOS INSPECTION

MUST BE CONDUCTED BY A NORTH CAROLINA ACCREDITED ASBESTOS

INSPECTOR. ALL REGULATED AND/OR FRIABLE ASBESTOS-CONTAINING

MATERIALS IDENTIFIED DURING THE SURVEY, WHICH WILL BE

DISTURBED, MUST BE PROPERLY REMOVED BY ACCREDITED INDIVIDUALS

BEFORE BEGINNING THE RENOVATION OR DEMOLITION ACTIVITY.

10. EXISTING WELL(S) SHALL BE ABANDONED IN ACCORDANCE WITH NORTH

CAROLINA ADMINISTRATIVE CODE: 15A NCAC 02C.0113

11. NO HEAVY EQUIPMENT ALLOWED WITHIN TREE PROTECTION ZONE. ANY

REQUESTED USE MUST BE APPROVED BY THE CITY'S URBAN FORESTER.

12. EXISTING SIGNAGE SHALL BE CAREFULLY REMOVED AND STORED UNTIL

PROJECT COMPLETION AT WHICH TIME SHALL BE REINSTALLED AT

SPECIFIED LOCATIONS. CONTRACTOR SHALL COORDINATE FINAL

LOCATIONS WITH CITY INSPECTOR.

13. EXISTING UTILITY NOTE: THE CONTRACTOR SHALL VERIFY THE

LOCATION, DEPTH, AND EXISTENCE OF ANY UTILITIES (ELECTRICAL,

MECHANICAL, WATER, SEWER, TELEPHONE, GAS, STORM DRAINAGE,

ETC.) WITHIN THE CONSTRUCTION AREA PRIOR TO ANY EXCAVATION.

THE OMISSION OF, OR ILLUSION OF UTILITY LOCATIONS ON THE PLANS IS

NOT TO CONSIDERED AS THE NON-EXISTENCE OR DEFINITE LOCATION

OF EXISTING UNDERGROUND UTILITIES. ANY DAMAGE TO EXISTING

UNDERGROUND UTILITIES SHALL BE REPAIRED AT THE CONTRACTOR'S

EXPENSE.

DEMOLITION NOTES

7 03-23-20 BID ADDENDUM 1
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8
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