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31A – Earthwork / Grading 

 
GENERAL 

 
1. Subcontractor to provide all scope items to provide a complete and functioning EARTHWORK / 

GRADING, scope of work including all necessary supervision, labor, materials, equipment, transportation, 

taxes, insurance and/or incidentals necessary to complete the Scope of Work identified within.  

 

2. The following scope is not intended to be all-inclusive, but merely used to highlight some of the major 

scope items.  Therefore, the work includes, but is not necessarily limited to, the following. 

a. Earthwork 

b. Site Demolition 

c. Grading 

d. Sanitary Sewer 

e. Storm Drainage 

f. Silt Fence 

g. Fire Lane 

h. Asphalt Paving 

i. Curb & Gutter 

j. Concrete Paving 

k. Pavement Markings 

 

3. Subcontractor shall be responsible for complying with the requirements of all project Specification 

Sections, but most specifically the sections listed below: 

 

All Division 1 – General Requirement Technical Specifications prepared by the Designer and/or 

CM as applicable to this Trade Package Scope of Work. 

 

PRIMARY RESPONSIBILITY 

311000: Site Clearing 

312000: Earth Moving 

321216.01: Asphalt Paving 

321313: Concrete Paving 

321723: Pavement Markings 

334100:  Storm Utility Piping 

 

 

Logistics 
1. Prior to start of work verify existing conditions and elevations and report any discrepancies with 

the contract documents to Samet Corporation.  Start of work shall constitute such conditions. 

2. Provide initial site survey including property/boundary lines. 

3. Provide maintenance of traffic and pedestrian protection for with this work. 

4. No staging shall be allowed in tree protection areas and fire lane including supplies, equipment, 

vehicles, etc.  

5. Trade Contractor to provide "competent person" on site at all times, issue daily reports. Also 

provide professional engineer reports on all excavations. 

6. Trade Contractor shall not commence site clearing operations until temporary erosion- and 

sedimentation-control and plant-protection measures are in place. 

7. Trade Contractor shall Separate recyclable materials produced during site clearing from other 

nonrecyclable materials.  Store or stockpile without intermixing with other materials and 

transport them to recycling facilities.  Do not interfere with other Project work. 

8. Trade Contractor to provide GPR before any earthwork.  



Sharon Elementary School 

Exhibit A 

Project #19-824   

  

31A – Earthwork / Grading (Revised 03/31/2020) 

9. Provide Street sweeper for duration 9 months. 

 

Coordination 
10. Excavation and earth moving operations shall be conducted under the supervision of the owner’s 

geotechnical engineer. 

11. Trade Contractor shall inform NCDEQ Erosion Control Inspector of completion of device 

installation and request an inspection for compliance with standards. The Water Quality 

Inspection will verify that the sediment basin is in working order. 

12. Before any erosion control device is removed, a meeting is to be held with the NCDEQ Inspector 

and engineer.  

13. Coordinate work on existing utilities with the appropriate utility company as specified in the 

project documents. 

14. Provide temporary utilities to Samet Corporation office trailer. Coordinate with Samet 

Corporation Superintendent for locations.  

 

Layout 
15. Provide and maintain layout and grades for this work, Include lay-out property limits. 

16. Provide layout for this work as specified in the project documents. 

 

Safety 
17. No trenches are to be left open over night without adequate protection and authorization from 

Samet Corporation. 

 

Demolition 
18. This Trade Contractor shall demo all site concrete as noted on contract drawings. Classroom 

connector concrete is excluded from this trade package as shown on contract drawing A0001 

Note 4. This scope is included in 03A Concrete Trade Package.  

19. Trade Contractor shall demo all rebar, concrete footings, etc. as required for all playground 

equipment, picnic tables, and basketball goals.  

 

General Work 
20. Provide stabilized construction entrances as specified in project documents and as directed by 

Samet Corporation. 

21. Clear/Grub Site.  Dispose of all debris off-site. 

22. Strip topsoil and haul off-site. 

23. Trade Contractor shall place, and compact initial backfill of satisfactory soil, free of particles 

larger than 1 inch in any dimension, to a height of 12 inches over the pipe or conduit. Haul away 

excess debris and materials including proper disposal at an approved facility. 

24. Trade Contractor shall place, compact, and maintain gravel fire lane as shown on contract 

documents. 

25. Provide any dewatering necessary to complete this scope of work including, but not limited to, 

sump pits, drain lines, etc.   

26. This Trade Contractor is responsible for all site demolition including, but not limited to, asphalt, 

concrete, brick columns, walls, entrance gates, footings, underground utilities, trees, sod, clear 

and grub, etc. as specified in the project documents. Remove to an approved off-site location. 

27. Protect stockpiled backfill material from becoming unsuitable, per industry standard, for its 

intended use.  If material becomes unsuitable take necessary measures to bring it to within 

specifications or remove it and import new material at no cost to Samet Corporation. 

28. Provide for all mobilizations as required by schedule to be determined by Samet Corporation. 
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29. Maintain dust control as necessary to complete the scope of work.   

30. Furnish and install storm sewer system as specified in the project documents.  

31. Include connecting and relocating new services to existing services as specified in the project 

documents.  This subcontractor will pickup service install at project limits and install lines from 

that point to buildings. 

32. Furnish and install sanitary sewer system and tie into existing sanitary sewer line as specified in 

the project documents.  

33. Install cleanouts at grade and extend to where building sanitary drains connect to building 

sanitary sewers. 

34. Under structures, building slabs, steps, and pavements, scarify and re-compact top 12 inches of 

existing subgrade and each layer of backfill or fill soil material at 95 percent. 

a. Under all site pavements and floor slabs, upper 18 inches of subgrade to be compacted to 

100 percent.   

b. Under walkways, scarify and re-compact top 6 inches below subgrade and compact each 

layer of backfill or fill soil material at 92 percent. 

c. Under turf or unpaved areas, scarify and re-compact top 6 inches below subgrade and 

compact each layer of backfill or fill soil material at 95 percent. Top 24 inches shall be 

compacted at 85 percent. 

d. For utility trenches, compact each layer of initial and final backfill soil material at 85 

percent. 

35. Furnish and install pipe and structure bedding as specified in the project documents.   

36. Provide all sheeting, shoring and bracing if needed to complete this scope of work. 

37. Include all pipe testing as specified and/or required by local authorities 

38. Install silt fence as indicated on plans and inlet protection devices on all existing inlets on site.  

39. Install sediment basin, diversion ditches and slop drains to direct flow in the future disturbed area 

to the basin.  

40. Trade Contractor shall install inlet protection on all new storm structures as they are installed. 

Hardware cloth/gravel will be used until all inlets are in a paved area. Silt sack may then be used 

as an alternative.  

41. Trade Contractor shall remove existing curb and gutter as specified on the project documents.  

42. Trade Contractor shall remove grease trap and cleanouts as specified on the project documents.  

43. Trade Contractor shall remove all stone, felt, debris, etc. placed in laydown areas at end of 

construction. 

44. Trade Contractor shall provide rip rap or #3, and ABC stone as necessary to complete the scope 

of work: 

a. Construction Entrance (approximately 20’ x 100’): Rip Rap or #3 stone over filter fabric. 

b. Construction Road/Traffic: ABC stone over filter fabric. 

c. Laydown Area: ABC stone over filter fabric. 

45. Furnish and install permanent dry detention basin, but not limited to, fabric, stone, sand, 

miscellaneous drainage media, pipe, structures, etc. Landscape and planting by others. 

46. Trade Contractor shall provide 6’-0” high chain link type fence, including screening, to limit 

access to construction activities and as otherwise indicated on the contract documents and 

Logistics Plans. Governors Hill Lane brick wall may be used as part of this enclosure. Include 2 

(two) gates entrance as shown on the Logistic Plan by Samet Corporation. 

47. Trade Contractor shall provide appropriate temporary fence barrier with fabric cover for visual 

barrier.  

48. Roof drains shall be tied into the downspouts by this Trade Contractor. 

49. Trade Contractor shall clean interior of piping of dirt and superfluous materials. Flush with water.  

50. Provide final adjustment of manholes, cleanouts, valve boxes, inlets etc. prior to final paving.  
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51. Provide sediment and erosion control at storm drainage devices including final cleaning prior to 

inspections. 

52. Include adjustments to existing utility structures as specified in the contract documents.  

53. Verify inlets, cleanouts, manholes, valve boxes, etc. are to proper grade prior to paving.  At 

overlay areas, raise inlets, cleanouts, manholes, etc. to match new grades. 

54. Provide weather protection as necessary to complete the scope of work. 

55. Trade Contractor shall include off-site street cleaning from site debris on Governors Hill Lane 

and Cortelyou Road. 

56. Furnish and install temporary/permanent transitions from existing to new surfaces until final work 

completed as specified in the project documents. 

57. Install proper size increasers, reducers, and couplings where different sizes or materials of pipes 

and fittings are connected.  Reducing size of piping in direction of flow is prohibited. 

58. Install cleanouts and riser extension from sewer pipe to cleanout at grade.  Use cast-iron soil pipe 

fittings in sewer pipes at branches for cleanouts and cast-iron soil pipe for riser extensions to 

cleanouts.  Install piping so cleanouts open in direction of flow in sewer pipe. 

59. Trade Contractor shall construct inlet head walls, aprons, and sides of reinforced concrete, as 

indicated. 

60. Trade Contractor shall use warning tape or detectable warning tape over ferrous piping. Use 

detectable warning tape over nonferrous piping and over edges of underground structures. 

61. Trade Contractor shall inspect interior of piping to determine whether line displacement or other 

damage has occurred. Inspect after approximately 24 inches of backfill is in place, and again at 

completion of Project. 

62. Trade Contractor shall protect and maintain benchmarks and survey control points from 

disturbance during construction. 

63. Trade Contractor shall grind down stumps and remove roots, obstructions, and debris to a depth 

of 18 inches below exposed subgrade. 

64. Trade Contractor shall fill depressions caused by clearing and grubbing operations with 

satisfactory soil material unless further excavation or earthwork is indicated. 

65. Trade Contractor shall provide temporary site fencing and snow fencing as specified on the Samet 

Corporation logistics plan.  

66. Provide 2 grated wheel washes as specified in the Logistics Plan by Samet Corporation. 

 

Miscellaneous Items 
67. Trade Contractor shall provide all rebar, concrete, stone sub-base, etc. as required for all picnic 

tables and (2) basketball goals.  

 

Schedule 
68. TIME IS OF THE ESSENCE.  Trade Contractor shall commence the work when directed by 

Samet Corporation and agrees to diligently and continuously prosecute such work in a manner so 

as not to delay other work being done on the project by other trades.  The Subcontractor agrees to 

complete the work in accordance with the project schedule. 

 

Addendum #2 - 03/31/2020: 

69. Trade Contractor shall not apply asphalt materials if subgrade is wet or excessively damp, if rain 

is imminent or expected before time required for adequate cure. 

70. Immediately before placing asphalt materials, remove loose and deleterious material from 

substrate surfaces.  Ensure that prepared subgrade is ready to receive paving. 

71. Trade Contractor shall Place asphalt mix by hand to areas inaccessible to equipment in a manner 

that prevents segregation of mix. Place each course to required grade, cross section, and thickness 
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when compacted. 

72. Trade Contractor shall construct joints to ensure a continuous bond between adjoining paving 

sections.  Construct joints free of depressions, with same texture and smoothness as other sections 

of hot-mix asphalt course. 

73. Trade Contractor shall pave entrance to project site on Governors Hill Lane per Logistics Plan by 

Samet Corporation. 

74. When automatic machine placement is used for curb and gutter placement, submit revised mix 

design and laboratory test results that meet or exceed requirements.  Produce curbs and gutters to 

required cross section, lines, grades, finish, and jointing as specified for formed concrete. If 

results are not approved, remove and replace with formed concrete. 

75. Proceed with pavement marking only on clean, dry surfaces and at a minimum ambient or surface 

temperature of 55 deg F for water-based materials, 40 deg F (4 deg C) for oil-based materials, and 

not exceeding 95 deg F. 

76. Allow paving to age for a minimum of 30 days before starting pavement marking. 

77. Coordinate layout and completion of fence and post footings prior to installation of asphalt 

paving and surfacing. 

78. The Site Preparation Trade Contractor will provide backfilling of all concrete curb and gutter and 

paving work provided by this Trade Contractor. 

79. Do not apply pavement-marking paint until layout, colors, and placement have been verified with 

Architect. 

80. Trade Contractor shall assume all responsibility for determining if prepared subgrades are in 

conformance with the information reflected within the Contract Documents for asphalt pavement 

areas. 

81. This Work shall include, but not be limited to, fine grading of all subgrade work areas previously 

delivered by the Site Work Trade Contractor to receive work required of this Scope of Work, 

including graded aggregate base, concrete curb and gutter, etc. 

82. Trade Contractor shall furnish and install asphalt paving, wheel stops, and curbs as specified in 

the project documents.  Include striping, parking as specified in the project documents. 

83. Trade Contractor shall replace curb at Governors Hill Lane entrance as indicated on project 

documents.  

84. Trade Contractor shall provide final adjustment of manholes, cleanouts, valve boxes, inlets etc. 

prior to final paving.  

85. Trade Contractor shall provide all sawcutting, grinding, milling, wedge course, tack coat and 

other items necessary to tie new paving to existing.  Repair existing surfaces to like new 

condition if disturbance is required. 

86. Trade Contractor shall include cleaning and preparation of existing paving for tie-in as specified 

in the project documents. 

87. Trade Contractor shall include all necessary handwork to complete the scope of work. 

88. Provide hot-mix asphalt paving according to materials, workmanship, and other applicable 

requirements of standard specifications of North Carolina Department of Transportation 

(NCDOT). 

89. Trade Contractor shall proof-roll subgrade below pavements with heavy pneumatic-tired 

equipment to identify soft pockets and areas of excess yielding.  Do not proof-roll wet or 

saturated subgrades. 

90. Provide all labor, materials, and equipment for complete turnkey concrete curb & gutter 

installations as indicated on project drawings. 

91. Provide all painted directional lane markings, painted handicap markings, line striping, and 

miscellaneous painted markings. 

92. Trade Contractor shall adjust to appropriate finish grade elevations all tops, grates and covers 
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associated with the sanitary sewer manholes, catch basins, drop inlets, grate inlets, etc. located 

within or directly in contact with an asphalt pavement system. 

93. Trade Contractor shall clean all curb and gutter prior to final acceptance by the Owner.  All 

asphalt shall be properly cleaned between courses for proper adhesion, before striping for proper 

application and prior to final acceptance by the Owner. This work shall be scheduled in advance 

with the Construction Manager. 

94. Trade Contractor shall include milling existing asphalt paving and overlay asphalt paving. 

95. Provide 24” concrete curb & gutter per locations and layouts indicated on project drawings.  

96. Trade Contractor shall form isolation joints of preformed joint-filler strips abutting concrete 

curbs, catch basins, manholes, inlets, structures, walks, other fixed objects, and where indicated. 

97. Tool edges of pavement, gutters, curbs, and joints in concrete after initial floating with an  

98. edging tool to a 1/4-inch radius.  Repeat tooling of edges after applying surface finishes.  

Eliminate tool marks on concrete surfaces. 

99. Protect pavement markings from damage and wear during remainder of construction period. 

100. Clean spillage and soiling from adjacent construction using cleaning agents and procedures 

recommended by manufacturer of affected construction. 

Exclusions 

101. Landscaping or permanent seeding. 
 

End of Document 
 


