Bid Addendum 02 @

CLARKNEXSEN Project:  Charlotte-Mecklenburg Schools:
Sharon Elementary School
1111 Metropolitan Ave, Suite 333 Renovations/Addition

Charlotte, NC 28204

Date: March 31, 2020 Comm#:  CN #8418
CMS # 8052430

Prepared by:  Gary T. Runions, AlA, LEED AP

This ADDENDUM is to be a part of the contract documents and modifies and takes precedence over the
original bid documents, as noted below and in any attached documents. Original items of the plans and
specifications that have been modified, amended, voided or suspended through previous addendums,
shall remain in effect. It is the responsibility of the Bidder to notify and/or distribute this ADDENDUM to
those sub-bidders who have received prints or digital files. The Bidder is to acknowledge receipt of this
ADDENDUM in the space provided on the Bid Form.

DRAWING MODIFICATIONS

Sheet CO00-SITE DEMOLITION PLAN
e  REPLACE drawing with that provided in this addendum. Sheet revised in its entirety.

Sheet C300-SITE LAYOUT AND UTILITY PLAN
e REPLACE drawing with that provided in this addendum. Sheet revised in its entirety.

Sheet C301-FIRE ACCESS PLAN
e REPLACE drawing with that provided in this addendum. Sheet revised in its entirety.

Sheet L100-LANDSCAPING PLAN
e REPLACE drawing with that provided in this addendum. Sheet revised in its entirety.
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Sheet A1000 - ENLARGED KITCHEN & TOILET PLANS
e  WALL TILE PLAN LEGEND
o Change CTG-1 to CTG-2
o Change CTG-2 to CTG-3
o Change CTG-3 to CTG-4
o Change CTG-4 to CTG-5

Mo MOP AND BROOM HOLDER
(CUSTODIAL ROOMS)

WALL TILE PLAN LEGEND

o ™

Sheet A1200 - ENLARGED KITCHEN & TOILET PLANS
e DOOR SCHEDULE
o Doors $101, 120, S201, 220 Material change to STL

Sheet E200 - ELECTRICAL SITE PLAN
e  REPLACE drawing with that provided in this addendum. Sheet revised in its entirety.

Sheet E300 - FIRST FLOOR POWER PLAN - BUILDINGS A AND B (ADDITION
e  REPLACE drawing with that provided in this addendum. Sheet revised in its entirety.

Sheet E301 - SECOND FLOOR POWER PLA BUILDING B (ADDITION)
e REPLACE drawing with that provided in this addendum. Sheet revised in its entirety.

Sheet E400 - FIRST FLOOR LIGHTING PLAN BUILDING B (ADDITION)
e REPLACE drawing with that provided in this addendum. Sheet revised in its entirety.

Sheet E402 - FIRST FLOOR LIGHTING PLAN BUILDING A (ADDITION)
e  REPLACE drawing with that provided in this addendum. Sheet revised in its entirety.

Sheet E507 - SPECIAL SYSTEMS RISER ANDDETAILS
e  REPLACE drawing with that provided in this addendum. Sheet revised in its entirety.

Sheet E602 — FIRE ALARM SYSTEM PATHWAY
e Relocate the existing FACP (denoted by keynote 2) in the main office to the south exterior
wall.
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Sheet E700 - FIRST FLOOR SECURITY SYSTEMS PLAN - BUILDINGS A AND B (ADDITION)
e REPLACE drawing with that provided in this addendum. Sheet revised in its entirety.

Sheet ES00 - POWER RISER DIAGRAM AND ELECTRICAL DETAILS
e  REPLACE drawing with that provided in this addendum. Sheet revised in its entirety.

Sheet E801 - PANELBOARD SCHEDULES
e REPLACE drawing with that provided in this addendum. Sheet revised in its entirety.

PROJECT MANUAL MODIFICATIONS

Table of Contents
e MODIFY as follows:
o ADD 237412 - Single zone packaged rooftop units

Section 102113.17 Phenolic-Core Toilet Partitions:
e DELETE 2.2.A.6 Scranton Products

Section 093013 Ceramic Tiling:
e 2.3 Tile Products, modify the following:

o 2.3.A.1. CTP-1 Basis of Design Product: Daltile Volume 1.0 Intensity Pebbl VL72
o 2.3.B.1. CTP-2 Basis of Design Product: Daltile Volume 1.0 Electri Moss VL79
o 2.3.C.1. CTP-3 Basis of Design Product: Daltile Volume 1.0 Electri Moss VL79
o 2.3.D.1. CTG-1 Basis of Design Product: Daltile Volume 1.0 Electri Moss VL79
o 2.3.D.2 Module Size: Change 3 inches by 10 inches to 12 inches by 12 inches
o 2.3.E.1. CTG-2 Basis of Design Product: Trinity Tile Dahlia Blanco Glossy
o 2.3.F.1. CTG-3 Basis of Design Product: Trinity Tile Dahlia Oyster Glossy
o 2.3.G.1. CTG-4 Basis of Design Product: Trinity Tile Dahlia Cloud Glossy
o 2.3.H.1. CTG-5 Basis of Design Product: Trinity Tile Dahlia Mostaza Glossy

Section 081113 HOLLOW METAL DOORS AND FRAMES:
e DELETE section 2.1.A.1.

Section 087100 DOOR HARDWARE:
e DELETE Section 1.7, A
e  MODIFY Section 2.9 Door Hardware, Section 2.9 Exit Devices, item H:- See “Questions and
Answers” #43

Section 230993 SEQUENCE OF OPERATIONS FOR HVAC CONTROLS:
e Reissued in its entirety

Section 237412 SINGLE ZONE PACKAGED ROOFTQP UNITS:
e Reissued in its entirety
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Section 237413 VAV PACKAGED ROOFTOP UNITS:

e Reissued in its entirety

REQUEST FOR SUBSTITUTION or APPROVED EQUAL PRODUCT MANUFACTURERS

Manufacturers not previously listed in the Construction Documents could be listed below which
have been approved to participate in the project based on submitted data. The manufacturer or
any specific product is not intended as a substitution unless otherwise noted in the Drawing
Modlifications or Specification Modifications portion of this Addendum. Being added to the list of
approved manufacturers does not relieve their product(s) from meeting the minimal
performance requirements set forth in the Bid Documents.

e Section 102113.17 Phenolic-Core Toilet Partitions: Solid polymer is not approved as an

acceptable substitute.

QUESTIONS AND ANSWERS

Fire Rated Cabinets: The Spec
Section 104413 Fire Cabinets,
specifies Fire-rated cabinets.
But the drawing G1003 and
G1004 shows the FEC's at
non-fire rated walls. Kindly
advise if we need to price the
FEC's as fire-rated cabinets or
non-fire rated cabinets.

Per section 104413 2.2.B “Cabinet Construction: Nonrated and fire
rated as indicated by wall/partition assembly type.”

Toilet Partitions: Refer to
102113.17 Toilet Partition
specification, paragraph
2.2.A.6 Scranton Products is
specified. Specs call out finish
to be phenolic, Scranton
Products manufacturers 100%
solid polymer. Could you
possibly send a note to the
architect and ask if we quote
this as an alternate? We can
meet or supersede all fire
ratings, flame spread, and
smoke development

Solid polymer is not approved as an acceptable substitute;
DELETE Scranton Products from the manufacturer list.
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Cabinets: The specification for
the casework are for birch
cabinets. CMS went away from
wood cabinets recently and it
is our understanding all
projects are now bid with
laminate casework. Can you
please find out if they need to
switch the specs or if they are
using this wood spec? We will
have many request for
changes if the spec stays the
way it is now. Please advise,
we can’t send this to any
manufacturer to price until |
know which way we are going.

Casework to remain as birch cabinets for this project. Bid casework
as specified.

Plywood Substitution at Sinks:
Specification 123623 calls for
plywood and sink areas. We
request approval of moisture
resistant particleboard which
out performs the plywood in
water resistance and also
provides a smooth engineered
surface for applying laminate.
Please advise.

Use of moisture resistant particleboard is not approved for thig
project. Bid casework as specified.

Built Up Countertops:
Specification 123623 call for
%" material built up to 1-%2".
We request you change this to
1 1/8” thick tops. Thatisa 1”
core with the HGS laminate
and back material. This is
what CMS recently changed to
as well. We don’t have any
manufacturers who build with
the built up materials
anymore. Please advise if
acceptable.

Maintain 1 1/2" built up countertop. Bid casework as specified.

Rated Construction Signs:
Detail 6/A1500 details "Rated
Construction Signs". Please
verify that “Rated Construction
Signs” are to be provided by

This is not included in the signage scope. The rated construction
signs stencil is provided by 04A, 09A, 09H Trade Contractors.
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others and are NOT part of the
Signage Package

Door ID Tags: Detail 4/A1500
details "Door ID Tags". Please
verify that “Door ID Tags” are
to be provided by the Door
Manufacturer and are NOT
part of the Signage Package.
NOTE: Brass tags are required
to be recess mounted in to
wooden doors. Mortis required
by door manufacturer

01C Trade Contractor shall delete in line item #11 the words "door
ID".

08A Trade Contractor shall furnish and install Door ID tags.

Also see Addendum 01 Response.

Monument Sign: Specification
101426 Post and Panel
Signage details a Monument
Sign. No drawings of the
proposed monument sign or
mounting location are found
in the CD’s. Please verify if a
Monument Sign is to be
included in the scope and if
so, please provide a location
and detailed construction
drawings of the proposed
Monument Sign for bidding
purposes.

Addressed in Addendum 01

Project Sign: Drawing A1500
Building Signage General Note
K details to include a “Project
Sign Per CMS Standards”.
Please provide a drawing of
the required "Project Sign" for
bidding purposes

Addressed in Addendum 01

10

3" Party Inspections:
Specification 08 11 13 3.3.A -
Engage a qualified inspector
to perform inspections and to
furnish reports to the
architect. — This is typically
handled by a 3rd party that is
by the owner. Please confirm

Kleinfelder will be the inspecting agency, contracted through CMS.
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is this will be handled by the
Contractor or by the owner.

11

Rated Doors: Please reference
08 11 13, 2.2.A Spec calls for
temperature rise rated doors
at vertical enclosures and exit
passageways. In order to meet
this spec, the hollow metal
doors at the stairwells have to
be provided with mineral fiber
cores, which are very
expensive. According to the
IBC 2009, 715.4.4,
temperature rise rated doors
are not required in buildings
equipped throughout with an
automatic sprinkler system
installed in accordance with
section 903.3.1.1 or 903.3.1.2.
Due to the high cost of these
doors, we want to confirm that
they are in fact required at all
stairwells on this specific
project. Please advise.

2018 NCBC 716.5.5 Exception states “The maximum transmitted
temperature rise is not required in buildings equipped throughout
with an automatic sprinkler system installed in accordance with
Section 903.1.1 or 903.1.2.” As such, this is not a requirement for
this project. DELETE section 2.1.A.1.

12

Rated Doors: Please reference
08 11 13 2.4.B.1.i. spec calls
for “laminated mineral board
cores” at all fire rated metal
doors. In order to meet this
spec, the rated hollow metal
doors would have to be
provided with mineral fiber
cores (CECO FUEGO Series),
which are very expensive and
not needed. In hollow metal,
the mineral fiber core is really
used to achieve a temperature
rise rating, not a fire rating. All
standard hollow metal cores
can be rated up to 3 hours
without the use of this

2018 NCBC 716.5.5 Exception states “The maximum transmitted
temperature rise is not required in buildings equipped throughout
with an automatic sprinkler system installed in accordance with
Section 903.1.1 or 903.1.2.” As such, this is not a requirement for
this project. DELETE section 2.1.A.1.
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expensive mineral fiber core.
According to the IBC 2009,
715.4.4, temperature rise
rated doors are not required in
buildings equipped
throughout with an automatic
sprinkler system installed in
accordance with section
903.3.1.1 0or 903.3.1.2. Due o
he high cost of these doors,
please advise if standard fire
rated cores are acceptable
instead of mineral fiber cores
at all rated metal doors.

13

Rated Doors: Please reference
08 14 16 2.3.F - spec section
states that mineral core doors
are not allowed. We will not
be able to achieve the desired
fire rating at openings with
wood doors without using
mineral core. Mineral core
doors are standard in the
wood door industry for fire
rated doors and all the
vendors specified and listed as
acceptable vendors use them
to achieve the required fire
rating. Please advise.

Provide steel doors at fire rated locations in lieu of wood doors.

14

Particle Board Cores: Please
reference 08 14 16 2.3.E -
states Structural Composite
Lumber Core and the next
spec section 08 14 16 2.4.10 -
states Core: Particleboard or
Structural Composite Lumber.
We assume Particleboard
cores are acceptable for all
non-rated wood doors. Please
confirm.

Particleboard cores are acceptable for all non-rated wood doors,
assuming the lifetime warrantee is provided.
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15

GAF Substitution Request: The
manufacture | am certified to
offer 20 yr. warranty is not
listed in the bid manual as
approved products. | need to
get a different product
approved in order to meet the
20 yr. warranty requirement.
The product | would like to
offer is GAF PVC 60mil
FLEECEBACK (FA) Membrane
which is equal to the listed
products and superior in
certain categories.

Section 012500 1.3

States that submittal requests
will be received within 30
days "AFTER" the notice to
proceed.

Q. Does this mean that ONLY
if awarded the contract will |
have to submit a substitution
request with supporting
documents, NOT during the
bidding process? Is this
correct

GAF EVERGUARD PVC 60 mil Fleece-Back is not approved as an
acceptable substitute due to analysis request time needed for this
addendum.

16

Schedule and Work Hours:
Schedule and Work Hours
item 56: Project work hours
are 7am to 5 pm, M-F. Does
this mean we will be expected
to include 2 hours of overtime
per day in our pricing?

The jobsite will be open from 7:00am to 5:00pm, Monday - Friday.
The expectation is that the Trade Contractor to provide adequate
manpower to complete the work that is shown on the construction
schedule.

17

Bid Package 22A: Please
provide more information
concerning Bid Package 22A,
Logistics #4 wheel wash
grates? Do you have a detail
of what you want?

22A - DELETE item #4. Provide 2 grated wheel washes...
31A - PROVIDE 2 grated wheel washes as specified in the Logistics
Plan by Samet Corporation.
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18

Underground Plumbing: FF
1010 allows only 5 working
days to complete the
underground plumbing
including testing and
inspections, our best estimate
is 11 working days. Can the
allotted time be increased?

The duration has been changed to 10 days. Start to start with the
foundations. End date remains the same.

19

Fire Alarm System: Can you
please confirm that the
existing Fire Alarm System is a
Honeywell Notifier System?

The Fire Alarm at Sharon Elementary School is a Notifier 640.

20

Downspout Boots: Can a
detail be provided for
downspout boots?

See Sheet C400, Detail B1

21

Data and Fire Alarm Conduit:
What is the sitework conduit
for data and fire alarm is it
part of the base bid?

Data and fire alarm are to be included in the base bid. Only
telecom relocation at the dining addition is not a part of this bid.

22

Meeting Credit:
How do we receive credit for
this meeting?

See Addendum 2, Pre Bid meeting notes attached.

23

Bid Bond Form: Where in the
bid form is bond form?

Trade Contractor to use form provided by your bonding company.

24

Low Voltage Scope: | saw low
voltage scope included for
electrical. Are you asking
electrical to provide complete
pricing for telecom, security,
access control, etc.?

Yes, electrical contractor to provide a complete package including
telecom, security, and access control.
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25 | Bid Bond: Do we need 5% bid
bond if it is an informal
package? Yes.
Background Checks: What are
the requirements for

26 background checks? Who do
we submit our background See attached example letter. Background checks to be submitted to
checks to? Samet after award.
Plumbing Bid: If we are
bidding the plumbing only the
last slide showed the

27 | plumbing as an informal bid
but made the HVAC/Plumbing | 22A - Plumbing is an informal package. If bidding 22A Plumbing &
as a formal bid please 23A HVAC as a combination package due to the value this will
explain? have to be a formal package.
Grease Trap Removal: Who is

28 responsible for removing the 22A - Plumbing is responsible for removing the existing grease
existing grease trap and trap and associated piping. See 22A - Plumbing trade scope items
associated piping? 40-43.

29 | Grease Trap Installation: Who | 22A - Plumbing is responsible for removing the existing grease
is responsible for installing trap and associated piping. See 22A - Plumbing trade scope items
the new grease trap? 40-43.
Sleeve at Dining Expansion:
Who is responsible for the cast

30 | iron sleeve located under the
new concrete slab at the 22A - Plumbing is responsible for the cast iron sleeve. See 22A
dining room expansion? plumbing trade scope.

31 Gate: Is there a detail for the

gate that we are supposed to
install in the brick wall at the
cul-de-sac?

31A - Sitework to provide construction gate with stand-alone post.
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32

Playground Mulch and Border:
Is the grading contractor
responsible for removing the
playground mulch and border?

31A - Sitework contractor to stockpile mulch in location as
determined by Samet superintendent. Mulch to be placed at worker
welfare area. A portion of mulch is to be placed and spread at the
worker welfare area by this trade contractor. All mulch to be
removed from jobsite at project completion.

33

Dining Expansion Alternate:
Alternate No 3 on the bid form
is labeled Dining Expansion.
Do we include pricing for this
line item as part of BP 31-A?

Alternate #3 Dining Expansion - All work associated with the
dining expansion should be included in alternate #3 for all trade
packages.

34

Unsuitable Soil Allowance:
replacement Allowance No 2
for Unsuitable Soil
replacement is blank on the
bid form. We need a quantity
so we can provide a price for
that item.

See revised bid form.

35

Unit Prices: Are Unit Prices
included in the Contract
Amount?

Unit Prices shall be the basis for determining a respective
Subcontract allowance value(s). Additionally, the Unit Prices
outlined herein shall be used as a basis of determining additions
and/or deductions to the Subcontract Sum by change order.

36

Temporary Utilities to
Construction Trailer: In the
Specific Summary of Work for
31-A, Line 14 states that we
are supposed to provide
temporary utilities to the
construction trailer. Line 1in
22A’s summary of work
requires the plumber to
provide temp water and sewer
for the trailer. Who is
responsible?

31A - Sitework delete item #14.

37

Bid packages 31-A and 31-B:
Are we supposed to bid
packages 31-A and 31-B? If
so do we provide a P&P bond
just for the work in package
31-A?

Individual packages 31A & 31B will need to be provided as noted
in alternate A. Bid packages 31A & 31B may be bid as a
combination package which is package 31D.
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38

Arborist: Is 31-A responsible
for the Arborist notes that
were added to sheet L-100 in
the Addendum?

Arborist work will be preformed prior to the start of construction

and is not included in this bid.

39

Landscaping: Who is
responsible for replacing
shrubs at the construction
entrance and pruning the
trees? Reference the new
note on L-100 Addendum
drawing.

Arborist work will be preformed prior to the start of construction
and is not included in this bid. 32E - Landscape per item #28 trade

contractor shall replace landscaping at Governors Hill Lane.

40

Urinal Screens: The drawings
A0201 and A0202 show no
urinals/urinal screens in the
boys washrooms. Kindly
clarify.

No urinals/urinal screens in project.

41

Cleaning and Waxing: On the
final cleaning will you need
any waxing?

Waxing to be included per specification 014713 Progress and Final

Cleaning.

42

“Door Hardware: Furnish one
additional complete set of
each door hardware type
specified”

Please clarify what is meant
by “each hardware type
specified” because this is not
very clear:

Does this mean an extra
hardware set of every
hardware set used in this
project?

OR

Does this mean an extra piece
of hardware for every piece of
hardware specified? Such as
one of each hinge specified,
one of each lock specified,
one of each exit device
specified... etc?

Left to interpretation,

Section 087100 - Door Hardware, DELETE Section 1.7, A
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everyone may read this
differently.

43

Door Hardware: Spec 087100
- Door Hardware, Section 2.9
Exit Devices, item H:

Product numbers listed under
CR (Corbin Russwin) are not
valid CR numbers.

Product listed is for VonDuprin
products.

Please provide the correct
Corbin Russwin Exit Device
product numbers.

For the following Devices, please use the corrected product

numbers:

a.

1. Rim Device:

CR ED-5000 Series (Strike 99 Series)

2. Exterior Aluminum Entrances (Single)

a.
b.

CRED 5200
SAR 8800

Exterior Alum Entrances (Pair)

3.
a.
b.
C.

VD X99 - 4954
SAR 8800-980S
CR 900 x ED5200

. Surface Vertical Rod Device

N oo N

. CR ED-5470 M55
. SAR LB8700
.VD9927 LBR

5. Impact Devices (HM Doors Secure)

a.
b.

VD 9547
CR Rite Door

6. Impact Devices (HM Doors Non-Secure)

a.
b.

VD 9547 LBR
CR Rite Door

/. Exterior Trim

a
b.

. VD 990 Series

CR 900 Series

8. Quiet Latch retraction

a
b.

. VD EPT

CR MERL

9. Power Transfer

a.

b.

VD EPT
CR CEPT
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10. Power Supply
a. VD S914x9002RS

b. CR STD 24VDC

44

Door Hardware: Spec 087100
- Door Hardware, Section 2.9
Exit Devices, item 1.4
Application:

Equip exit devices with sound-
dampening feature.

This feature is solely available
with the VonDuprin exit
devices and not available from
the other

manufacturers listed in this
section, Sargent and Corbin
Russwin, which makes this a
proprietary spec.

We request that this
application option be
removed.

DELETE the sound dampening feature from the exit devices section

45

Door Hardware: Spec 087100
- Door Hardware, Section
2.16, item C:

Alternates: Refer to Alternates
article for requirements for
Owner’s preferred surface
closer alternate.

Spec 012300 - ALTERNATES
does not include an Owner’s
preferred alternate for surface
closers.

Please advise if there is such
alternate for this project.

DELETE the alternate for a surface closer.

46

Door Hardware: Please
reference:

Spec 087100 - Door
Hardware, Section 2.2, item F,,
Set #71:

This hardware set has a
privacy set AND an exit device
for toilet room.

Can’t have both.

DELETE the Rim Exit Device from hardware set #71. ADD a visual
indicator to the privacy set on HW set #71

Page 15




Bid Addendum 02 @

Please review and revise this
hardware set.

Emailing Bids: | am working
remotely and do not have
access to notary or shipping
supplies. Will CMS consider
allowing email bids given the
extraordinary circumstances Email bids are not allowed in either formal or informal bids.
involved? Especially for the Notarized bids are arequired.

non-formal trades? Can we
submit bids that are not
notarized considering the
stay-at-home order for
Mecklenburg County.

47

Instrumentation & Controls
For HVAC: Specification
Section 230900-
Instrumentation & Controls
For HVAC 230900-4, Part
2.1A- Manufacturers:

48 | Substitution Request: Johnson
Controls Incorporated (JCI)
Facility Explorer (FX)
(Niagara4-BACnet) HVAC
Control System by Platinum
Building Automation, LLC. See | Not approved as an acceptable substitute due to analysis request
attached product data. time needed for this addendum.

GAF Substitution Request: |
can only offer GAF 20 year
warranty. 60 mil PVC Fleece
back membrane fully adhered

49 with accessories IAW
manufacturer. See attached GAF EVERGUARD PVC 60 mil Fleece-Back is not approved as an
substitution request for acceptable substitute due to analysis request time needed for this
approval. addendum.
General Trades Scope: Please
reference the General Trades
scope of work in the bid . . .

50 Provide a minimum of 4 hours per day Monday - Friday.

manual. Under “Logistics” and
“General Work - Continuous
Clean Up” the crew
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requirements are not defined.
Only 1 labor foreman is being
required. Please advise how
many general laborers are to
be provided for the general
cleanup and miscellaneous

tasks spelled out in the scope.

General Trades Scope -
Signage, Door ID, ETC:
Reference Item 11 in the
scope of work for General

Project Signage will be provided by the signage trade contractor.

51 . DELETE door ID tags from item #11. Door ID tags will be furnished
Trades. Please confirm that .
. . and installed by Door Trade Contractor.
the project signage, door ID,
etc. referenced are to be
furnished by others.
59 Bid Package 10A Specialties 10A Specialties & Accessories: Under exclusions delete items #28
& Accessories: and #29.
Bid Package 04A Masonry:
53 | Samet clarification to 04A 04A Masonry - Item 62a work is associated with alternate #3.
Masonry
Bid Package 22A Plu‘n.1b|n‘g 22A Plumbing Systems - Under Grease Interceptor items #40-#43
54 | Systems: Samet clarification . .
. are associated with alternate #3.
to 22A Plumbing Systems
Bid Package 22A Plu'n.'lbln.g 22A Plumbing Systems - Line item #45a refers to temporary hose
55 | Systems: Samet clarification bib line
to 22A Plumbing Systems ’
Bid Package 26A Electrical . . -
56 | Systems: Samet clarification 26A Electrical Systems - 3d Trailer Hookup to be clarified to

to 26A Electrical Systems

include power hookup to the trailer.

Page 17



Bid Addendum 02

&

Bid Package 26A Electrical

Existing Building Connections:

a. Utility Extension from the existing building must be performed /
installed Summer 2020.

57 | Systems: Samet clarification b. This Trade Contractor to review routing and include any
to 26A Electrical Systems measures necessary to complete the work.
¢. This Trade Contract to be responsible to remove and replace
ceiling tiles. Any damage to ceiling Trade Contractor to replace
any ceiling tile and / or damage grid during installation.
Existing Building Connections:
a. Utility Extension from the existing building must be performed /
installed Summer 2020.
Bid Package 21A Fire
58 | Protection: Samet Clarification | b. This Trade Contractor to review routing and include any
to 21A Fire Protection measures necessary to complete the work.
¢. This Trade Contract to be responsible to remove and replace
ceiling tiles. Any damage to ceiling Trade Contractor to replace
any ceiling tile and / or damage grid during installation.
Bid Package 32A Paving, Curb,
59 | & Gutter: Samet Clarification
to 32A Paving, Curb, & Gutter | 39A paying, Curb, & Gutter scope shall be included in 31A
Sitework scope. See attached revised scope.
60 | Trade Package List: Samet
Clarification to List of Trade
Packages See attached list of trade packages R1 dated 03.31.2020
61 | Bid Bond Amount: What is the
bid bond amount? This is not a CMS decision. Samet Construction'’s bid requirements
are to be followed and must comply with NCGS.
62 Liquidated Damages: Please This is not a CMS decision. Samet Construction's bid requirements

advise what are the costs for
liquidated damages?

are to be followed. It is typical that a CMAR-Subcontractor
agreement will follow the liquidated damage clause between the
CMAR and Owner.
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63

Storefront: Are doors D101,
SF1 and SF2 Storefront? On
page A0203 Detail 1, and
A0502 Detail 2 These doors
look like HM.

Doors are storefront, refer to door schedule

64

Door SF12: Door SF12 is not
on the Door Schedule? What
is the hardware set?

SF12 is an existing door to be relocated; no hardware change

65

Storefront vs Curtain wall:
Page A1200 shows Curtain

wall with two frames beside it.

Page A0801 Detail 7 shows
Storefront? Can you please
provide an updated Window
and door schedule? Page
A1200.

No curtainwall in this project; 7/A0801 storefront shown occurs at

end of the corridor

ATTACHMENTS

e Specification Sections:

230993 cms - Sequence of operations for hvac controls
237412 cms - Single zone packaged rooftop units
237413 cms - VAV packages rooftop units

e Drawing Sheets:

C000 Site Demolition Plan

C300 Site Layout and Utility Plan

C301 Fire Access Plan

E200 Electrical Site Plan

E300 First Floor Power Plan - Buildings A and B (Addition)
E301 Second Floor Power Plan - Building B (Addition)
E400 First Floor Lighting Plan Building B (Addition)

E402 First Floor Lighting Plan Building A (addition)

E507 Special Systems Riser and Details

E700 First Floor Security Systems Plan - Buildings A and B (Addition)
E800 Power Riser Diagram and Electrical Details

E801 Panel Board Schedules

L100 Landscape Plan
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Bid Addendum 02 @

e Samet Documents:
Samet Sharon Elementary Addendum #2 dated 3/30/2020
19-824 - Exhibit A - 31A Earthwork Grading Site Storm Scope
99 19-824 - Exhibit A - 312 Paving Curb Gutter Scope
Samet Bid Form - Sharon Elementary - R1
Sex Offender Check
Sharon Elementary - Instructions to Bidders Rev 3 032720 to CMS
Sharon Elementary - Pre-Bid Meeting Minutes dated 3/25/2020

END OF BID ADDENDA 02
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