

ADDENDUM NO. 1
TO
CONTRACT DOCUMENTS
FOR
CARSON RIVER BANK STABILIZATION PROJECT AT CRADLEBAUGH BRIDGE
FOR
CARSON VALLEY CONSERVATION DISTRICT
PWP-DO--2019-313

September 12, 2019

*THE BIDDER SHALL EXECUTE THE CERTIFICATION WITHIN THE BID FORM
ACKNOWLEDGING RECEIPT OF THE ADDENDUM.*

Pre-Bid Conference Sign-In Form:

Pre-Bid conference sign-in form is attached as Exhibit A.

Plan Holder List

The current plan holder list as of the date of this addendum is attached as Exhibit B. Please note that this list may not include plan holders that did not directly contact R.O. Anderson Engineering, Inc. for bid documents.

Points of Clarification:

No specific requirements are listed in United States Army Corps of Engineers (USACOE) permit that prohibits scaping while moving the gravel for bank stabilization purposes.

It is the responsibility of the successful bidder to have a certified inspector on site as needed to meet SWPPP requirements as directed by NDEP.

The project anticipated commence date is approximate, and, in fact may start a little early, as the Owner has the flexibility of obtaining the approval from the board without having to wait for the regularly scheduled meeting.

If the bids come substantially higher than the Engineer's estimate of probable construction costs, the Owner may elect to perform some of the line items shown in *Article 5 - Basis of Bid* or elect to take on a portion of a line item with their staff to cut down the costs.

Project Manual:

There was typo on line item 8 of Article 5 – Basis of Bid and has been fixed as highlighted in the attached revised sheet. Please replace Page 5 of the Bid Form with the revised sheet that shows the correct unit and bid unit price. The line item 8 description and the estimated quantity was correct; the unit and bid unit price were incorrectly listed as CY and /CY instead of EA and /EA, respectively.

Prepared By:
R.O. ANDERSON ENGINEERING, INC.
1603 Esmeralda Avenue
P.O. Box 2229
Minden, Nevada 89423




EXHIBIT A

Project # 1702-002

Carson Valley Conservation District: Carson River Bank Stabilization Project at Cradlebaugh Bridge

September 10, 2019

PRE-BID MEETING

No.	Company	Contact Person & Email	Address	Phone
1	R.O. Anderson	Shaker Gola SGOLA@ROANDERSON.COM	1603 Esmeralda Ave Minden NV 89423	(775)782-2322
2	MKD Const. Inc.	MIKE GROCK MKD2@att.net	20 Stokes Dr Moundhouse Nev. 89706	775-246-1900
3	CROCKETT ENT	Bill Gorkin CROCKETTENT@GMAIL.COM	1101 Sawmill Road Gardnerville NV 89410	775-782-7666
4	Coons Const	Danny Coons	Danny@Coons.BIZ	775 721 8822
5	MIKE HAYES	CVCD MIKE.HAYES@NV.NACD.NEFA.NET	USDA SERVICE	782-3661
6				
7				
8				
9				
10				
11				
12				

EXHIBIT B

CARSON VALLEY CONSERVATION DISTRICT Carson River Bank Stabilization Project at Cradlebaugh Bridge PLAN HOLDERS LIST

1702-002

NO.	COMPANY	CONTACT / EMAIL	ADDRESS	PHONE/ FAX	Add.
1	Carson Valley Conservation District	Rich Wilkinson richard.wilkinson@nv.nacdnet.net	1702 Country Road, Suite A Minden, NV 89423	775.782.3661x102	
2	R.O. Anderson Engineering, Inc.	Shaker Gorla, P.E., CFM sgorla@roanderson.com	P.O. Box 2229 Minden, NV 89423	775.782.2322 775.782.7084	
3	Sierra Contractor's Source	Jana Higgins jana@scsplanroom.com	860 Maestro Drive Reno, NV 89511	775.329.7222	
4	Crockett Enterprises	Bill Gooken crockettent@gmail.com		775-782-7064	
5	MKD Construction Inc	Mike Grock Mkd2@att.net	20 Stokes Dr Moundhouse, NV	775-246-1900	
6	FW Carson Co	Kyle		530-721-0966	
Online	Z7 Development	Walt Lee		775-315-0808	
Online	Coons Construction	Danny Coons	Danny@coons.biz	775-782-7640	

ARTICLE 5 – BASIS OF BID

5.01 Bidder will complete the Work in accordance with the Contract Documents. The unit costs will be used as a schedule of values for partial pay requests as well as to determine the price of work in the event measured quantities differ from estimated quantities. The work will be completed for the stipulated lump sum total amount listed at the end of the unit costs:

Bid: Carson River Bank Stabilization Project at Cradlebaugh Bridge

Item No.	Description	Estimated Quantity	Unit	Bid Unit Price	Bid Price
1	Mobilization, Bonding, SWPPP and Demobilization furnished and installed for the lump sum price of:	1	LS	\$ /LS	\$
2	Diversion and Dewatering, furnished and installed for the lump sum price of:	1	LS	\$ /LS	\$
3	Site Clearing, Preparation and Dust Control, furnished and installed for the lump sum price of:	1	LS	\$ /LS	\$
4	Mass On-Site Earth Movement to Plan Contours and Grades, furnished and installed for the unit price per cubic yard of:	2,445	CY	\$ /CY	\$
5	Mine and place unspecified fill from river to plan contours and grades, furnished and installed for the unit price per cubic yard of:	720	CY	\$ /CY	\$
6	Select Rock Rip-Rap Slope Protection, furnished and installed for the unit price per cubic yard of:	520	CY	\$ /CY	\$
7	Install Rock Refusal Trenches, furnished and installed for the unit price per each of	70	CY		
8	Transport and install log veins, furnished and installed for the unit price of each at	4	EA	\$ /EA	\$
9	Install Owner-supplied Willow Bundles for the unit price per lump-sum at	1	LS	\$ /LS	\$
				Total Bid:	\$
Total Bid: Price(written):					

CHECK ONE:

- We qualify and claim the Preferential Bidder Status as specified in NRS 338.147, **and have attached the appropriate information** in accordance with the requirements of NRS 338.147 as referenced in Supplementary Condition 6.09.1.
- We do not qualify for the Preferential Bidder Status as specified in NRS 338.147.